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1. INSTALL MAST ARM POLE AND 50° MAST ARM (CUT TO 40’ ), SIGNAL HEADS. SIGNS AND ASSOCIATED HARDWARE O
AS SHOWN ON PLAN. o
2. INSTALL MAST ARM POLE AND TWIN MAST ARM (60'/50") CUT TO 52° AND 50’ . SIGNAL HEADS. SIGNS AND
ASSOCIATED HARDWARE AS SHOWN ON PLAN. L]
. (" 4 existing hand holes located in this area
3. REMOVE EXISTING AND INSTALL NEW 24" WHITE PREFORMED PAVEMENT MARKING TAPE FOR STOPLINE. A
4. INSTALL 6" X &’ LOOP DETECTDR {4-TURNS). -
5. INSTALL 2" ELECTRICAL CONDUIT (SCHEDULE 80) - TRENCHED. A
6. INSTALL 6° X 30" LOOP DETECTOR) (3-6-3 TURNS) xr
7. INSTALL HANDHOLE. {1
8. INSTALL 3” ELECTRICAL CONDUIT (SCHEDULE 8C}) TRENCHED. EE
9. INSTALL 4" ELECTRICAL CONDUIT (SCHEDULE 80) TRENCHED. 6
10, INSTALL 2" ELECTRICAL CONLUIT (SCHEDULE 80) BORED. al ol AD/FIREH

11. INSTALL 1" ELECTRICAL CONDUIT - GALV. SLEEVE.
12, INSTALL 1" LIQUID TIGHT FLEXIBLE NON-METALLIC CONDUIT FOR DETECTOR SLEEVE

13. INSTALL BASE-MOUNTED CABINET. CONTROLLER. INTERSECTION CONTROL MONITOR. 3/X4’ CONCRETE PAD AND ALL ASSOCIATED WIRING.
(NOTE: 2-2 “ PVC ELECTRICAL CONDUIT - SCHEDULE 80 (SERVICE/PHONE DROP) AND 2-4" PVC ELECTRICAL CONDUIT (SCHEDULE 80).

14. INSTALL BASE MOUNTED MASTER CABINET AND CONTROLLER. 3°X4" CONCRETE PAD AND ASSOCIATED WIRING.
(NOTE: 2-2 “ PVC ELECTRICAL CONDUIT (SCHEDULE 80) AND 2-4" PVC ELECTRICAL CONDUIT (SCHEDULE 80). H

15. USE EXISTING HANDHOLE. _ | I

60
Us 301 (SOUTHBOUND)

16. USE EXISTING CONDUIT. j . ” .
17. INSTALL 3" ELECTRICAL CONDUIT (SCHEDULE 80) - SLOTTED. “ g
i
18. REMOVE DAMAGED CONDUIT AND INSTALL NEW 2“ ELECTRICAL CONDUIT. i =
19. USE EXISTING CABINET. STRAIN POLE AND/OR HANOHOLE TO RUN TELEMETRY TO INTERSECTION OF 301 AND POINTER RIDGE ROAD. ,, & o - . \s§iﬁb~
20. REMOVE EXISTING EOUPMENT_ AND ALL ASSOCTATED WIRING AS SHOWN ON PLAN. ” >e : ' ' : '
. (W] - . X -« R ]
21. DELETED. . ” :
22, CAP AND ABANDON EXISTING CONDUIT. | | , o
23. PULL BACK EXISTING CABLE TO FIREHOUSE AND RE-FEED TO NEW CABINET. | Vi _ o .

24. REMOVE EXISTING PAVEMENT MARKING. : ”
25. REMOVE DAMAGED HANDHOLE AND INSTALL NEW HANDHOLE. ”

26. EXISTING HAZARD IDENTIFICATION BEACON TO REMAIN. “
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